
 

 

      Synopsis 

Division 6, Cumberland County SR 1141 Bridge Replacement 

December 15, 2016 
 

General 
 

This project will replace an existing culvert on SR 1141 at Arran Lake in Cumberland County 

with a bridge.  This is an emergency project as part of the recovery effort from Hurricane 

Matthew. 
 

Planning  
 

The Department is currently preparing a Low Impact Project Data Sheet or a Minimum Criteria 

Checklist for the project.  The Design-Build Team will be responsible for providing impact 

quantities to complete these environmental documents. 
 

Roadway 
 

Roadway plans will be the responsibility of the Design-Build Team.  Pavement designs will be 

provided by the Department. 

 

Hydraulics 
 

The Design-Build Team shall be responsible for all hydraulic designs and shall provide a signed 

and sealed Bridge Survey Report.  The Design-Build Team shall be responsible for all storm 

drainage design, permit drawings and construction and shall obtain FEMA compliance for the 

regulated floodways.  
 

The Department will provide information prior to issuance of the Final Request for Proposals to 

establish the type and size of bridge to be bid. 
 

Structures 
 

The Design-Build Team will be responsible for the design and construction of the bridge.  

Standard bridge plans will be made available and may be used, if the final structure type is 

determined to be a cored slab or box beam bridge.  However, the design must be signed and 

sealed by the Design-Build Team. 
 

Geotechnical 
 

The Department will provide 2 to 4 borings to the Design-Build Teams.  The Design-Build Team 

shall be responsible for all geotechnical recommendations, as well as any necessary 

supplemental borings, roadway and structural investigations. 
 

Erosion and Sedimentation Control 
 

The Design-Build Team shall be responsible for all erosion control designs and implementation. 
 



 

 

Signing and Pavement Markings 
 

Pavement marking plans will be the responsibility of the Design-Build Team.  Permanent signing 

on this project will be minimal and will be the responsibility of the Design-Build Team. 

 

Right-of-Way and Utilities 
 

No acquisition of right of way is anticipated. 
 

The Design-Build Team will be responsible for the coordination of all utility relocations 

necessary for construction.  It is anticipated that the cost of utility relocations will be paid by the 

utility owners or the Department. 
 

Surveys 
 

The Department will provide initial survey information pre-bid.  The Design-Build Team shall 

be responsible for any supplemental location and construction surveys. 
 

Construction Engineering Inspection 
 

CEI will be performed by the Department or its agent. 
 

Provided Materials 
 

The Department will provide surveys, geotechnical borings, a pavement design, and low impact 

data sheet or minimum criteria checklist, as-built plans, and field scoping meeting minutes. 
 

Compensation 
 

To reduce the amount of work necessary to be performed pre-bid by the Design-Build Teams, 

and to ensure to the greatest extent possible that all Design-Build Teams are bidding on similar 

designs, the Department will include an estimated bridge length, bridge width, and assumed 

geotechnical design parameters (e.g. point of fixity, embedment, bearing elevation) in the 

Requests for Proposals.  The Design-Build Team will then bid a unit price for these high level 

pay item quantities.   
 

It is possible that the bridge length will change from that estimated in the contract.  In such 

event, a supplemental agreement will be entered into for the additional (or lesser) bridge length, 

foundation depth, etc. from those quantities placed in the Request for Proposals. 

 

A lump sum item will most likely be included to provide for all design work and other ancillary 

construction work including but not limited to minor approach work, approach slabs, 

supplemental investigations, drainage, erosion control, traffic control, etc. 
 

 

 


